



Bimonthly Solicitation Questions and Responses Report

Bimonthly Solicitation Title : July 2019

Bimonthly Solicitation Month & Year : July 2019

Projects

Solicitation ID	Project ID	Project Description
SW-02	1161-00-00	Minimize the risk of flooding IH 39 using treatments such as installing specially-designed barrier wall to prevent water from encroaching on the roadway and improving levees.
SW-02	1161-00-37	Place Thin Polymer Overlays on both decks to preserve them and extend the service lives of the bridges.
SW-02	1161-02-37	Install median cable barrier at the location designated in the March 2019 HSIP application. See the HSIP application for detailed information.
SW-02	1161-00-00	Minimize the risk of flooding IH 39 using treatments such as installing specially-designed barrier wall to prevent water from encroaching on the roadway and improving levees.
SW-02	1161-00-37	Place Thin Polymer Overlays on both decks to preserve them and extend the service lives of the bridges.
SW-02	1161-02-37	Install median cable barrier at the location designated in the March 2019 HSIP application. See the HSIP application for detailed information.
SW-02	1161-00-00	Minimize the risk of flooding IH 39 using treatments such as installing specially-designed barrier wall to prevent water from encroaching on the roadway and improving levees.
SW-02	1161-00-37	Place Thin Polymer Overlays on both decks to preserve them and extend the service lives of the bridges.
SW-02	1161-02-37	Install median cable barrier at the location designated in the March 2019 HSIP application. See the HSIP application for detailed information.

Questions and Responses

Q1: Will floodplain or hydraulic analysis be required?

R1: Completed and pending WDNR concurrence.



Bimonthly Solicitation Questions and Responses Report

Q2: Will the existing levees be removed or redesigned?

R2: TBD

Q3: Will analysis and design be required to determine the characteristics of the specialized barrier? Will the barrier have structural components?

R3: TBD