



## Bimonthly Solicitation Questions and Responses Report

**Bimonthly Solicitation Title :** November 2019

**Bimonthly Solicitation Month & Year :** November 2019

### Projects

Solicitation ID	Project ID	Project Description
BTS-02	0656-23-09	Assist the BTS Utility Coordination unit with post PS&E utility coordination review. Assist the BTS Utility Unit, region, and consultant staff to confirm that highway improvement projects follow Federal Code, Wisconsin Statutes and Administrative Code, and current policies and procedures. This will consist of reviewing, communicating, and coordinating revisions to contract documents for projects to be ready in a timely manner for letting from a utility coordination perspective.
BTS-02	0656-23-09	Assist the BTS Utility Coordination unit with post PS&E utility coordination review. Assist the BTS Utility Unit, region, and consultant staff to confirm that highway improvement projects follow Federal Code, Wisconsin Statutes and Administrative Code, and current policies and procedures. This will consist of reviewing, communicating, and coordinating revisions to contract documents for projects to be ready in a timely manner for letting from a utility coordination perspective.
BTS-02	0656-23-09	Assist the BTS Utility Coordination unit with post PS&E utility coordination review. Assist the BTS Utility Unit, region, and consultant staff to confirm that highway improvement projects follow Federal Code, Wisconsin Statutes and Administrative Code, and current policies and procedures. This will consist of reviewing, communicating, and coordinating revisions to contract documents for projects to be ready in a timely manner for letting from a utility coordination perspective.
BTS-02	0656-23-09	Assist the BTS Utility Coordination unit with post PS&E utility coordination review. Assist the BTS Utility Unit, region, and consultant staff to confirm that highway improvement projects follow Federal Code, Wisconsin Statutes and Administrative Code, and current policies and procedures. This will consist of reviewing, communicating, and coordinating revisions to contract documents for projects to be ready in a timely manner for letting from a utility coordination perspective.

### Questions and Responses



## Bimonthly Solicitation Questions and Responses Report

Q1: Where will consultant staff be located?

R1: Consultant office.

Q2: Will travel be required to Central Office and/or various Region offices?

R2: Yes.

Q3: Is this work anticipated to involve one designated consultant staff person or should we assume multiple people could be involved?

R3: One staff person.

Q4: Is there an estimate of the average number of hours per week required?

R4: Approximately 15 hours/week.

---

### Projects

---



## Bimonthly Solicitation Questions and Responses Report

Solicitation ID	Project ID	Project Description
SE-04	1310-18-00	This rehabilitation project requires a mill and overlay with spot concrete base patching and repairs.

### Questions and Responses

Q1: Where is additional right-of-way/TPP anticipated?

R1: No additional ROW or TPP is anticipated for this project.