

Bimonthly Solicitation Questions and Responses Report

Bimonthly Solicitation Title: May 2020

Bimonthly Solicitation Month & Year: May 2020

Projects

Solicitation ID	Project ID	Project Description
NC-01	1600-02-00	It is proposed to resurface the pavement to extend the service life of the roadway.

Questions and Responses

Q1: Is the PS&E schedule advanceable?

R1: No

Projects

Solicitation ID	Project ID	Project Description
NE-01	4110-33-00	Replace bridge deck grates

Questions and Responses

Q1: Will the selected design consultant be selected for construction oversight?

R1: Separate construction solicitation

Projects

Solicitation ID	Project ID	Project Description
No records to display		

Questions and Responses

No Records to display