

## Bimonthly Solicitation Questions and Responses Report

Bimonthly Solicitation Title: June 2020

Bimonthly Solicitation Month & Year: June 2020

### Projects

Solicitation ID	Project ID	Project Description
NW-01	1050-01-09	This rehabilitation project is a bridge replacement. It is located 0.3 miles West Junction CTH J. Work includes replacement of Structure B-09-0033.

### Questions and Responses

**Q1:** Is BOS or consultant completing bridge design?

**R1:** BOS

### Projects

Solicitation ID	Project ID	Project Description
No records to display		

### Questions and Responses

**Q1:** Will this work be divided into multiple master contracts by region or will full data collection and management be expected statewide?

**R1:** Statewide contracts.

**Q2:** When data collection services are required under this contract, will the State permit the contractor to include a vehicle usage fee on its direct expense invoicing? If yes, what requirements must the contractor follow when calculating the vehicle usage fee?

**R2:** A consultant awarded a master contract will need to submit a consultant financial report (<https://wisconsin.gov/Pages/doing-business/eng-consultants/cnslt-rgistr/fncl-rpt.aspx>) to WisDOT if it has not. Reimbursement for direct costs including vehicle usage will be based on the consultant's actual cost measured using consistent cost accounting in accordance with the 48 CFR 31.

**Q3:** How many master contracts will WisDOT select under solicitation OAM-01?

**R3:** Two or more.

### Projects

Solicitation ID	Project ID	Project Description
SW-01	5080-02-02	Replace structures.
SW-01	5080-02-04	Treat the pavement with a mill and overlay. Update curb ramps as needed to meet ADA requirements. Replace guardrail end terminals as needed. No structure work included in project.
SW-01	5080-02-02	Replace structures.

## Bimonthly Solicitation Questions and Responses Report

Solicitation ID	Project ID	Project Description
SW-01	5080-02-04	Treat the pavement with a mill and overlay.Update curb ramps as needed to meet ADA requirements.Replace guardrail end terminals as needed.No structure work included in project.
SW-01	5080-02-02	Replace structures.
SW-01	5080-02-04	Treat the pavement with a mill and overlay.Update curb ramps as needed to meet ADA requirements.Replace guardrail end terminals as needed.No structure work included in project.

### Questions and Responses

**Q1:** Is the design of the resurfacing project 5080-02-04 at 60% or is 5080-02-02 the only ID that is at 60%?

**R1:** 5080-02-02: approaching 60% (ready for development of plat and DSR based upon project information). 5080-02-04: some preliminary design tasks outstanding (investigation of beam guard and culvert areas).

**Q2:** What is the status of environmental document(s)?

**R2:** Consultant to complete environmental documents.  
 5080-02-02 – Complete: Archeological and Native American notifications; Coast Guard, DATCP, IPaC (USFWS) and USDA (farmland conversion) coordination.  
 5080-02-04 – Complete: Archeological and Native American notifications, Phase 1 Hazmat investigation. WisDOT conducting Phase 2.5 Hazmat investigation.

**Q3:** Is the field survey complete for the curb ramp design areas?

**R3:** Yes

### Projects

Solicitation ID	Project ID	Project Description
SW-02	6085-02-05	Work includes replacing existing signals with monotubes with a signal head per lane, concrete paving to lengthen left turn lanes, and storm sewer inlet relocation and other work necessary to facilitate this project.
SW-02	6085-02-05	Work includes replacing existing signals with monotubes with a signal head per lane, concrete paving to lengthen left turn lanes, and storm sewer inlet relocation and other work necessary to facilitate this project.

### Questions and Responses

**Q1:** The solicitation lists Signal Plans as being provided by the Department. Is that referring to the existing signal plans or will the Department be handling the proposed signal design?

**R1:** Signal design by WisDOT.

## Bimonthly Solicitation Questions and Responses Report

**Q2:** Has the project schedule changed?

- R2:**
- 30% Plans: 5/14/2021
  - 60% Plans: 5/1/2022
  - 90% Plans: 5/1/2023
  - Draft PS&E: 7/16/2023
  - DSR: 4/17/2022
  - DT 1078: 7/1/2022
  - Environmental: 7/1/2021
  - PS&E: 8/1/2023
  - Section 106: 7/1/2021
  - Survey: 11/1/2020
  - TMP: 5/1/2023